SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 093 CONTRACT ID : R -26689-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 52.000 m2

6 202-02278 CURB, CONCRETE, REMOVE 301.000 m

7 202-52710 SIDEWALK, CONCRETE, REMOVE 593.000 m2

8 203-02000 EXCAVATION, COMMON 793.000 m3

9 211-07454 STRUCTURE BACKFILL 7.000 m3
10 303-01180 COMPACTED AGGREGATE, NO. 53 324.000 Mg
11 303-97820 AGGREGATE, 8 2.000 Mg
12 306-08034 MILLING, ASPHALT, 38 mm 5,075.000 m2
13 402-07432 HMA SURFACE, TYPE A 546.000 Mg
14 402-07435 HMA INTERMEDIATE, TYPE A 131.000 Mg
15 402-07440 HVA BASE, TYPE A 234.000 Mg
16 406-05520 ASPHALT FOR TACK COAT 1.600 Mg
17 603-04099 PIPE BOLLARD 12.000 EACH
18 604-06069 CURB RAMP, CONCRETE 130.000 m2
19 604-91531 SIDEWALK, CONCRETE, 100 mm 662.000 m2
20 605-06120 CURB, CONCRETE 1,466.000 m

21 605-06215 CENTER CURB, D, CONCRETE 129.000 m

22 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 59.000 m2
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
24 621-02166 MULCHED SEEDING, SPECIAL CLASS 3,611.000 m2
25 621-06570 TOP SOIL 400.000 m3
26 621-06574 SODDING 2,887.000 m2
27 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 450 TO 600 mm 28.000 EACH
28 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 27.000 EACH
29 622-05639 PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm 154.000 EACH
30 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 119.000 EACH
31 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 63 TO 88 mm 78.000 EACH
32 622-05654 PLANT, PERENNIAL 4,397.000 EACH
33 622-06573 IRRIGATION 1.000 EACH
34 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 7.000 m
35 720-44006 SPRING BOX 3.000 EACH
36 720-45015 INLET, A8 3.000 EACH
37 720-45205 CATCH BASIN, A2 1.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 320.000 m
40 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, I111-A 32.000 m
43 801-07119 BARRICADE, 111-B 2.000 m
44 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 220.000 m
45 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 15.000 m
46 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 11.000 m2

47 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 23.000 m2



SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER : 093 CONTRACT ID : R -26689-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY

48 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
49 802-99058 SHEET SIGN, INSTALL 2.000 EACH
50 807-04744 LIGHTING LUMP LUMP
51 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 36.000 m
52 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 43.000 EACH
53 808-03115 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (XING), 1.2 m 12.000 EACH
54 808-03775 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (BIKE) 3.000 EACH
55 808-04096 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (LANE) 3.000 EACH
56 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 487.000 m
58 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 545.000 m
59 808-06716 LINE, REMOVE 298.000 m
60 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 4,373.000 m
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 205.000 m
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
64 808-95638 CENTER CURB PAINTING 133.000 m2
65 808-95933 CURB PAINTING, YELLOW 3,854.000 m

66 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 32.000 m



SCHEDULE OF PAY ITEMS PAGE 3
CALL ORDER  : 101 CONTRACT ID : R -26939-A
LETTING DATE : 12/17/03 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001  BRIDGE DECK REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 15.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 200.000 m2

6 202-02241 GUARDRAIL, REMOVE 381.000 m

7 202-02273 CENTER CURB, CONCRETE, REMOVE 75.200 m2

8 202-02278 CURB, CONCRETE, REMOVE 93.000 m

9 202-02279 CURB AND GUTTER, REMOVE 24.000 m

10 202-04089 SIGN, SHEET, REMOVE 4.000 EACH
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 376.000 m2
13 202-93898 TREE, 300 mm, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 1,661.000 m3
15 203-02070 BORROW 969.000 m3
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 420.000 m

17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 170.000 m3
18 207-07503 SUBGRADE TREATMENT, TYPE E 1,353.000 m2
19 211-07454 STRUCTURE BACKFILL 115.100 m3
20 303-01180 COMPACTED AGGREGATE, NO. 53 179.000 Mg
21 303-52308 COMPACTED AGGREGATE, O, 53 561.400 Mg
22 304-07490 HMA PATCHING, TYPE B 51.900 Mg
23 306-08033 MILLING, ASPHALT, 25 mm 100.000 m2
24  306-08037 MILLING, ASPHALT, 75 mm 19,940.000 m2
25  401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,877.500 Mg
27 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,938.100 Mg
28 401-07418 QC/QA-HMA, 3, 76, BASE, 25.0 mm 727.300 Mg
29 405-05517 ASPHALT FOR PRIME COAT 1.000 Mg
30 406-05520 ASPHALT FOR TACK COAT 16.200 Mg
31 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
32 601-02369 HANDRAIL, STEEL, GALVANIZED, 50 mm 61.400 m

33 601-04746 ENERGY ABSORBING TERMINAL, CZ 2.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 64.800 m

36 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 68.000 m

37 602-06729 BARRIER DELINEATOR 16.000 EACH
38 604-07902 CURB RAMP, CONCRETE, H 182.100 m2
39 604-91531 SIDEWALK, CONCRETE, 100 mm 1,196.400 m2
40 605-06090 CURB, INTEGRAL, CONCRETE 150.700 m
41 605-06120 CURB, CONCRETE 337.900 m
42  605-06140 CURB AND GUTTER, CONCRETE 1,346.200 m
43 605-06215 CENTER CURB, D, CONCRETE 92.000 m
44  609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 500.600 m2
45 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,337.300 m2
46 611-94923 CEMENT CONCRETE PAVEMENT FOR APPROACHES 8.000 m2
47 611-95023 MAILBOX ASSEMBLY, RESET 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 4
CALL ORDER : 101 CONTRACT ID : R -26939-A
LETTING DATE : 12/17/03 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REHABILITATION

48 615-06490 RIGHT OF WAY MARKER 8.000 EACH
49 615-06505 MONUMENT, B 11.000 EACH
50 616-02320 GEOTEXTILES 717.200 m2
51 616-05689 RIPRAP, CLASS 2 580.000 Mg
52 616-06405 RIPRAP, REVETMENT 32.200 Mg
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-06560 MULCHED SEEDING, U 312.000 m2
55 621-06567 WATER 105.000 kL
56 621-06575 SODDING, NURSERY 7,523.200 m2
57 701-03808 PILE, CONCRETE, STEEL SHELL ENCASED, 4.67 mm, 305 mm 72.000 m

58 702-51005 CONCRETE, A, SUBSTRUCTURE 75.200 m3
59 702-51015 CONCRETE, B, FOOTINGS 18.800 m3
60 702-51863 FIELD DRILLED HOLE IN CONCRETE 168.000 EACH
61 702-93722 CONCRETE, C 21.100 m3
62 703-51030 REINFORCING STEEL 2,454 .000 kg
63 703-51032 REINFORCING STEEL, EPOXY COATED 52,915.000 kg
64 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 104.000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 215.300 m3
66 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
67 706-51025 CONCRETE, C, RAILING 62.200 m

68 708-51813 PNEUMATICALLY PLACED MORTAR 25.000 m2
69 709-51821 SURFACE SEAL LUMP LUMP
70 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 91.600 m

71 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 3.000 m

72 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 13.100 m

73 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 54.300 m

74 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 26.300 m

75 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 18.500 m

76 715-05247 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.45 m2 5.000 m

77 715-05407 PIPE, END BENT DRAIN, 150 mm 52.000 m

78 715-05411 PIPE, SANITARY SEWER, 300 mm 65.800 m

79 715-06033 PIPE END SECTION, MIN. AREA 1.45 m2 1.000 EACH
80 715-46000 PIPE END SECTION, 300 mm 21.000 EACH
81 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
82 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
83 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
84 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
86 720-45010 INLET, A3 1.000 EACH
87 720-45410 MANHOLE, C4 3.000 EACH
88 720-45615 STRUCTURE, INLET, RECONSTRUCT 1.000 m

89 720-98174 INLET, B15 22.000 EACH
90 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 15.000 m2
91 722-51842 BRIDGE DECK OVERLAY 598.000 m2
92 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.100 m3
93 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 30.000 m2
94 724-03276 EXPANSION JOINT SEALING SYSTEM 9.000 m



SCHEDULE OF PAY ITEMS PAGE 5
CALL ORDER : 101 CONTRACT ID : R -26939-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 BRIDGE DECK REHABILITATION

95 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,293.000 m
96 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 608.000 m
97 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 10.000 m
98 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
99 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
101 801-06710 FLASHING ARROW SIGN 180.000 DAY
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, 111-A 48.000 m
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 12.600 m
105 805-01842 HANDHOLE, SIGNAL 1.000 EACH
106 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 57.200 m
107 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 634.000 m
108 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
109 805-78490 SIGNAL CABLE, 7C 14GA. 97.000 m
110 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 135.600 m
111 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
112 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 199.900 m
113 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 695.000 m
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 526.000 m
115 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 104.000 m
116 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 156.000 m
117 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 173.000 m
118 808-06716 LINE, REMOVE 1,068.000 m
119 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 1.000 EACH
120 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 95.000 m
121 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,005.000 m
122 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 45.000 m
123 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 39.000 m
124 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH

125 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH



SCHEDULE OF PAY ITEMS PAGE 6
CALL ORDER - 107 CONTRACT ID : R -26971-A
LETTING DATE : 12/17/03 10:00 AM
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 3,392.000 m2

6 202-02241 GUARDRAIL, REMOVE 540.000 m

7 202-02272 PAVED SIDE DITCH, REMOVE 91.000 m

8 202-02278 CURB, CONCRETE, REMOVE 58.000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-60822 SURFACE MILLING, PORTLAND CEMENT CONCRETE 212.100 m2
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 202-90747 RETAINING WALL, REMOVE 5.400 m3
14 202-91385 INLET, REMOVE 3.000 EACH
15 202-93047 MANHOLE, REMOVE 2.000 EACH
16 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
17 202-96133 PIPE, REMOVE 338.000 m

18 203-02000 EXCAVATION, COMMON 7,511.000 m3
19 203-02070 BORROW 7,695.000 m3
20 203-51223 EXCAVATION, WATERWAY 737.000 m3
21 205-06937 TEMPORARY SILT FENCE 1,370.000 m

22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 121.500 m3
23 207-07498 SUBGRADE TREATMENT, TYPE A 10,215.000 m2
24 211-06467 AGGREGATE FOR END BENT BACKFILL 143.900 m3
25 211-07454 STRUCTURE BACKFILL 800.000 m3
26 303-01180 COMPACTED AGGREGATE, NO. 53 317.500 Mg
27 303-52308 COMPACTED AGGREGATE, 0O, 53 28.200 Mg
28 306-08033 MILLING, ASPHALT, 25 mm 1,000.000 m2
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 m 115.000 Mg
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,335.000 Mg
32 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 192.000 Mg
33 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,226.000 Mg
34 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 628.000 Mg
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,654.000 Mg
36 402-07451 HMA, TYPE B, WEDGE AND LEVEL 181.000 Mg
37 402-07453 HMA FOR TEMPORARY PAVEMENT 104.500 Mg
38 406-05520 ASPHALT FOR TACK COAT 18.600 Mg
39 503-05310 TERMINAL JOINT 18.700 m
40 506-06333 PCCP PATCHING, FULL DEPTH 72.000 m2
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 38.100 m
44 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 297.000 m
45 604-06069 CURB RAMP, CONCRETE 39.000 m2
46 604-06070 SIDEWALK, CONCRETE 77.900 m2
47 604-91531 SIDEWALK, CONCRETE, 100 mm 1,498.000 m2



SCHEDULE OF PAY ITEMS PAGE 7
CALL ORDER - 107 CONTRACT ID : R -26971-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

48 605-06120 CURB, CONCRETE 78.000 m

49 605-06140 CURB AND GUTTER, CONCRETE 1,741.000 m

50 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 550.300 m2
51 610-07486 HMA FOR APPROACHES, TYPE A 175.200 Mg
52 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 656.700 m2
53 615-06505 MONUMENT, B 10.000 EACH
54 616-02320 GEOTEXTILES 1,045.400 m2
55 616-06406 RIPRAP, REVETMENT 453.000 m2
56 616-06451 RIPRAP, UNIFORM 127.000 Mg
57 616-06455 SLOPEWALL 53.700 m2
58 621-06567 WATER 227.000 kL
59 621-06575 SODDING, NURSERY 12,577.000 m2
60 701-05561 DRILLED SHAFT 36.000 m

61 701-05672 MOBILIZTION AND DEMOBILIZATION FOR DRILLED SHAFT LUMP LUMP
62 701-05781 UNCLASSIFIED SHAFT EXCAVATION 332.400 m3
63 701-05782 UNCLASSIFIED EXTRA DEPTH EXCAVATION 25.000 m3
64 701-05783 OBSTRUCTIONS 15.000 h

65 701-05784 TRIAL SHAFT HOLES 228.000 m

66 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
67 701-51195 PILE, STEEL H, HP 310 X 79 434.700 m

68 701-91792 PILE TIP, STEEL H 42.000 EACH
69 702-04883 DRAIN PIPE, DUCTILE IRON, 150mm 684.000 kg
70 702-51005 CONCRETE, A, SUBSTRUCTURE 398.700 m3
71 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,044.000 kg
72 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,303.000 EACH
73 702-94656 CONCRETE, B 355.900 m3
74 703-01540 THREADED TIE BAR ASSEMBLY 1,002.000 EACH
75 703-51030 REINFORCING STEEL 35,767.000 kg
76 703-51032 REINFORCING STEEL, EPOXY COATED 123,920.000 kg
77 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 232.000 EACH
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,024.600 m3
79 706-06349 RAILING, TX 376.100 m

80 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
81 706-51020 CONCRETE, C, RAILING 8.700 m3
82 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 69.500 m

83 707-05996 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1981 mm X 1524 mm 960.000 m

84 709-51821 SURFACE SEAL LUMP LUMP
85 709-51821 SURFACE SEAL LUMP LUMP
86 711-51114 ANCHOR BOLT, AR22 20.000 EACH
87 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,799.000 m

88 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 143.000 m

89 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 105.000 m

90 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 264.000 m

91 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 98.000 m

92 715-05407 PIPE, END BENT DRAIN, 150 mm 99.900 m

93 715-46000 PIPE END SECTION, 300 mm 2.000 EACH

94 718-52610 AGGREGATE FOR UNDERDRAINS 378.000 m3
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SECTION NO. 0001 ADDED TRAVEL LANES

95 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
96 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
97 720-45410 MANHOLE, C4 8.000 EACH
98 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m
99 720-98174 INLET, B15 27.000 EACH
100 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 10.600 m2
101 722-51842 BRIDGE DECK OVERLAY 212.100 m2
102 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.300 m3
103 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 31.800 m2
104 724-02221 EXPANSION JOINT, POLYMER MODIFIED ASPHALT 37.400 m
105 724-51925 STRUCTURAL EXPANSION JOINT, SS 37.400 m
106 728-98377 MASONRY COATING LUMP LUMP
107 728-98377 MASONRY COATING LUMP LUMP
108 731-06223 SOIL NAILED WALL 510.400 m2
109 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 14.000 EACH
110 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
111 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,165.000 m
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 10,280.000 m
113 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 23.000 m
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
117 801-06710 FLASHING ARROW SIGN 270.000 DAY
118 801-06775 MAINTAINING TRAFFIC LUMP LUMP
119 801-07119 BARRICADE, 111-B 7.000 m
120 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 5.800 m
121 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 3.000 EACH
122 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 00.540 m2
123 805-01652 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, 1/C 185.000 m
124 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
125 805-01842 HANDHOLE, SIGNAL 16.000 EACH
126 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 24.000 m
127 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
128 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
129 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 553.000 m
130 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,396.000 m
131 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
132 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
133 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
134 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
135 805-78420 DISCONNECT HANGER 3.000 EACH
136 805-78465 SIGNAL CABLE, 2C 8GA. 20.000 m
137 805-78485 SIGNAL CABLE, 5C 14GA. 25.000 m
138 805-78490 SIGNAL CABLE, 7C 14GA. 46.000 m
139 805-78500 SIGNAL CABLE, 11C 14GA. 126.000 m
140 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 496.000 m

141 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 9
CALL ORDER - 107 CONTRACT ID : R -26971-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

142 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 202.000 m
143 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
144 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
145 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 20.000 EACH
146 805-86930 INSULATING LINK, NOT WATERPROOFED 16.000 EACH
147 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
148 805-94971 FIBER OPTICS CABLE 1,363.000 m
149 805-95568 CONDUIT, PVC, 100 mm 1,110.000 m
150 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 24.000 m
151 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 28.000 m
152 807-02191 HANDHOLE, LIGHTING 1.000 EACH
153 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 2.000 EACH
154 807-02603 LIGHT STANDARD, RELOCATE 7.000 EACH
155 807-03714 CONCRETE FOUNDATION WITH GROUNDING, 300 mm DIA. BY 1220 mm 5.000 EACH
156 807-86910 CONNECTOR KIT, UNFUSED 7.000 EACH
157 807-86915 CONNECTOR KIT, FUSED 7.000 EACH
158 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 110.000 m
159 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 439.000 m
160 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 439.000 m
161 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 390.000 m
162 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 622.000 m
163 808-06716 LINE, REMOVE 951.000 m
164 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,866.000 m
165 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 48.000 m
166 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
167 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH
168 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 130.000 EACH
169 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 229.000 m

170 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 43.000 m



SCHEDULE OF PAY ITEMS PAGE 10
CALL ORDER : 113 CONTRACT ID : R -27074-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN TRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 202-02255 TREE, 18 IN., REMOVE 5.000 EACH
6 202-02260 TREE, 30 IN., REMOVE 12.000 EACH
7 202-91840 FENCE, CHAIN LINK, REMOVE 2,500.000 LFT
8 203-02000 EXCAVATION, COMMON 7,443.000 CYS
9 203-02070 BORROW 15,095.000 CYS
10 203-51223 EXCAVATION, WATERWAY 2,000.000 CYS
11 205-06937 TEMPORARY SILT FENCE 6,125.000 LFT
12 210-07843 UTILITY POLE 8.000 EACH
13 210-07843 UTILITY POLE 4.000 EACH
14 210-07844 ARCHITECTURAL 855.000 SFT
15 210-07845 TRANSVERSE MARKINGS 44.000 EACH
16 211-07454 STRUCTURE BACKFILL 1,000.000 CYS
17 213-04324 FLOWABLE FILL 4.000 CYS
18 303-04853 COMPACTED AGGREGATE 81.000 TON
19 303-52308 COMPACTED AGGREGATE, O, 53 6,125.000 TON
20 402-07432 HMA SURFACE, TYPE A 1,480.000 TON
21 402-07435 HMA INTERMEDIATE, TYPE A 3,075.000 TON
22 405-05517 ASPHALT FOR PRIME COAT 62.000 TON
23 406-05520 ASPHALT FOR TACK COAT 5.800 TON
24 603-03004 POST, END, CHAIN LINK 25.000 EACH
25 603-06730 FENCE GATE, CHAIN LINK, 72 IN. X 6 FT. 6.000 EACH
26 603-92636 FENCE, CHAIN LINK, 72 IN. 3,000.000 LFT
27 604-04452 LIMESTONE 9,720.000 CFT
28 604-04452 LIMESTONE 9,720.000 CFT
29 604-91531 SIDEWALK, CONCRETE, 4 IN. 820.000 SYS
30 605-06120 CURB, CONCRETE 1,300.000 LFT
31 605-94285 CURB, CONCRETE RECONSTRUCTED 3.000 LFT
32 616-05688 RIPRAP, CLASS 1 10.000 TON
33 616-05689 RIPRAP, CLASS 2 400.000 TON
34 616-06405 RIPRAP, REVETMENT 600.000 TON
35 616-51367 SLOPEWALL, CONCRETE, 4 IN. 130.000 SYS
36 621-02770 EROSION CONTROL BLANKET 1,600.000 SYS
37 621-06560 MULCHED SEEDING, U 19,912.000 SYS
38 702-44240 CONCRETE, A, STRUCTURES 310.000 CYS
39 703-51030 REINFORCING STEEL 29,971.000 LBS
40 706-04683 RAILING 2,120.000 LFT
41 708-01112 GROUT, NON-SHRINK 150.000 CYS
42 714-02544 WINGWALL, PRECAST CONCRETE 3.000 EACH
43 714-04802 CONCRETE MODULAR BLOCK WALL 940.500 SYS
44  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,300.000 LFT
45 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 150.000 LFT
46 715-41090 PIPE, REINFORCED CONCRETE, Ill, 42 IN. 5.000 LFT

47 720-07309 TRENCH DRAIN 20.000 LFT



SCHEDULE OF PAY ITEMS PAGE 11
CALL ORDER : 113 CONTRACT ID : R -27074-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN TRAIL

48 720-90579 HYDRANT SETTING, RELOCATE 5.000 EACH
49 723-06927 STRUCTURE, PRECAST THREE-SIDED, 21.000 LFT
50 732-06668 RAIL 30.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
52 802-04314 SIGN 100.000 EACH
53 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 228.000 LFT
54 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 300.000 SFT
55 807-04962 LIGHT 4.000 EACH
56 807-04962 LIGHT 20.000 EACH
57 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 1,392.000 LFT

58 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 27,765.000 LFT



SCHEDULE OF PAY ITEMS PAGE 12
CALL ORDER : 125 CONTRACT ID : R -27143-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
6 202-02241 GUARDRAIL, REMOVE 136.000 m

7 202-04089 SIGN, SHEET, REMOVE 1.000 EACH
8 202-96133 PIPE, REMOVE 7.000 m

9 202-98488 PIPE END SECTION, REMOVE 3.000 EACH
10 203-02000 EXCAVATION, COMMON 7,832.000 m3
11 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
12 211-02050 B BORROW 868.000 m3
13 303-01180 COMPACTED AGGREGATE, NO. 53 255.000 Mg
14 402-07434 HMA SURFACE, TYPE C 230.000 Mg
15 402-07439 HMA INTERMEDIATE, TYPE C 382.000 Mg
16 402-07442 HMA BASE, TYPE C 1,560.000 Mg
17 405-05518 ASPHALT FOR PRIME COAT 2,725.000 m2
18 406-05520 ASPHALT FOR TACK COAT 1.500 Mg
19 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
20 601-06854 GUARDRAIL, W-BEAM, NESTED 60.960 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 137.160 m

23 610-05527 HMA FOR APPROACHES 13.000 Mg
24 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
25 616-02320 GEOTEXTILES 857.000 m2
26 616-06405 RIPRAP, REVETMENT 484.000 Mg
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06559 MULCHED SEEDING, R 2,825.000 m2
29 621-06570 TOP SOIL 675.000 m3
30 702-90915 CONCRETE, A 47.000 m3
31 703-51030 REINFORCING STEEL 2,600.000 kg
32 709-51821 SURFACE SEAL LUMP LUMP
33 714-99194 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2100 mm 35.000 m
34 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2.000 EACH
35 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 32.000 m

36 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 15.000 m

37 720-45030 INLET, E7 1.000 EACH
38 720-45035 INLET, F7 1.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07119 BARRICADE, 111-B 12.000 m
44 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 8.000 EACH
45 802-04893 REFERENCE POST 2.000 EACH
46 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 6.000 m
47 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.100 m2



SCHEDULE OF PAY ITEMS PAGE 13
125 CONTRACT ID : R -27143-A
12/17/03 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 460.000 m
49 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 460.000 m



SCHEDULE OF PAY ITEMS PAGE 14
CALL ORDER 131 CONTRACT ID : R -27144-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 93.000 m

6 202-02260 TREE, 760 mm, REMOVE 1.000 EACH
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 461.000 m3

9 203-02070 BORROW 443.000 m3
10 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 m

11 205-06937 TEMPORARY SILT FENCE 440.000 m

12 207-07500 SUBGRADE TREATMENT, TYPE C 1,732.000 m2
13 211-07454 STRUCTURE BACKFILL 139.000 m3
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,437.200 Mg
15 306-08033 MILLING, ASPHALT, 25 mm 1,656.000 m2
16 402-07432 HMA SURFACE, TYPE A 66.100 Mg
17 402-07433 HMA SURFACE, TYPE B 94.700 Mg
18 402-07434 HMA SURFACE, TYPE C 162.900 Mg
19 402-07438 HMA INTERMEDIATE, TYPE B 110.700 Mg
20 402-07439 HMA INTERMEDIATE, TYPE C 277.200 Mg
21 402-07440 HMA BASE, TYPE A 198.100 Mg
22 402-07441 HVA BASE, TYPE B 268.000 Mg
23 402-07442 HVMA BASE, TYPE C 120.600 Mg
24 405-05518 ASPHALT FOR PRIME COAT 1,841.000 m2
25 406-05520 ASPHALT FOR TACK COAT 1.700 Mg
26 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
27 601-04746 ENERGY ABSORBING TERMINAL, CZ 4.000 EACH
28 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 150.500 m
31 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 99.000 m

32 602-06646 TEMPORARY CONCRETE BARRIER 147.000 m

33 610-07486 HVMA FOR APPROACHES, TYPE A 12.800 Mg
34 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
35 615-06490 RIGHT OF WAY MARKER 11.000 EACH
36 615-06505 MONUMENT, B 2.000 EACH
37 616-02320 GEOTEXTILES 81.000 m2
38 616-06405 RIPRAP, REVETMENT 24.000 Mg
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-01660 MULCHED SEEDING, LEGUME, 2 2,084.000 m2
41 621-01956 SEED MIXTURE, LEGUME, 1 30.000 kg
42 621-06548 SEED MIXTURE, CV 1.100 kg
43 621-06559 MULCHED SEEDING, R 1,299.000 m2
44 621-52448 SIGN, DO NOT SPRAY 4.000 EACH
45 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
46 622-91786 SEEDLING 60.000 EACH

47 622-98200 SIGN, DO NOT DISTURB 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15
CALL ORDER 131 CONTRACT ID : R -27144-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

48 714-01169 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 2100 mm 21.950 m

49 714-06660 WINGWALL 25.300 m2
50 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 30.000 m

51 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m

52 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m

53 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 390.000 m

54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 642.000 m

55 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 7.200 m

56 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07119 BARRICADE, 111-B 28.800 m

60 801-97643 TEMPORARY BUZZ STRIPS 259.000 m

61 802-99045 SIGN REMOUNTING 1.000 EACH
62 804-06725 DELINEATOR WITH POST, D1, 75 mm 9.000 EACH
63 806-06539 TEMPORARY SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 800.000 m

65 808-06716 LINE, REMOVE 504.000 m

66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 100.000 m

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH



SCHEDULE OF PAY ITEMS PAGE 16
CALL ORDER : 137 CONTRACT ID : R -27293-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02245 TREE, 150 mm, REMOVE 4.000 EACH
6 202-02250 TREE, 250 mm, REMOVE 3.000 EACH
7 202-02255 TREE, 460 mm, REMOVE 7.000 EACH
8 202-02260 TREE, 760 mm, REMOVE 6.000 EACH
9 202-02265 TREE, 1220 mm, REMOVE 2.000 EACH
10 202-02271 HEADWALL, REMOVE 2.000 EACH
11 202-02273 CENTER CURB, CONCRETE, REMOVE 9.400 m2
12 202-02279 CURB AND GUTTER, REMOVE 71.000 m
13 202-52710 SIDEWALK, CONCRETE, REMOVE 148.700 m2
14 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
15 202-91385 INLET, REMOVE 6.000 EACH
16 202-91922 STUMP, REMOVE 1.000 EACH
17 202-93615 CONCRETE, REMOVE 621.100 m2
18 202-96128 GUTTER, CONCRETE, REMOVE 18.700 m
19 202-96133 PIPE, REMOVE 40.000 m
20 203-02000 EXCAVATION, COMMON 3,009.100 m3
21 205-06932 TEMPORARY CHECK DAM, STRAW BALES 21.000 m
22  205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
23  205-06937 TEMPORARY SILT FENCE 126.000 m
24 207-07500 SUBGRADE TREATMENT, TYPE C 10,661.000 m2
25 211-07454 STRUCTURE BACKFILL 1,827.500 m3
26 303-01180 COMPACTED AGGREGATE, NO. 53 893.000 Mg
27 303-07449 COMPACTED AGGREGATE, NO. 73 74.000 Mg
28 304-07491 HMA PATCHING, TYPE C 198.000 Mg
29 306-08033 MILLING, ASPHALT, 25 mm 5,339.000 m2
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,266.000 Mg
31 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 2,110.000 Mg
32 401-07413 QC/QA-HMA, 3, 70, BASE, 25.0 mm 4,419.000 Mg
33  401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm 629.000 Mg
34 402-07452 HMA, TYPE C, WEDGE AND LEVEL 528.500 Mg
35 402-07453 HMA FOR TEMPORARY PAVEMENT 312.100 Mg
36 405-05517 ASPHALT FOR PRIME COAT 17.520 Mg
37 406-05520 ASPHALT FOR TACK COAT 12.830 Mg
38 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 00.930 Mg
39 602-06646 TEMPORARY CONCRETE BARRIER 42.700 m
40 604-06069 CURB RAMP, CONCRETE 56.500 m2
41 604-91531 SIDEWALK, CONCRETE, 100 mm 66.000 m2
42  605-06140 CURB AND GUTTER, CONCRETE 1,169.700 m
43 605-06215 CENTER CURB, D, CONCRETE 251.100 m
44 610-07487 HMA FOR APPROACHES, TYPE B 194.000 Mg
45 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH

47 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 834.300 m2



SCHEDULE OF PAY ITEMS PAGE 17
CALL ORDER : 137 CONTRACT ID : R -27293-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

48 611-98146 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 225 mm 460.000 m2
49 615-06490 RIGHT OF WAY MARKER 18.000 EACH
50 616-02320 GEOTEXTILES 60.000 m2
51 616-06405 RIPRAP, REVETMENT 21.000 Mg
52 621-06567 WATER 83.100 kL
53 621-06575 SODDING, NURSERY 4,618.100 m2
54 712-97578 LUMBER AND TIMBER, TREATED 00.500 m3
55 714-44240 CONCRETE, A, STRUCTURES 00.900 m3
56 715-01471 PIPE END SECTION, PRECAST CONCRETE, 375 mm 11.000 EACH
57 715-04663 PIPE, JACKED, REINFORCED CONCRETE, 1V, 600 mm 35.900 m
58 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 192.700 m
59 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 101.600 m
60 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 119.000 m
61 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 45.000 m
62 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 239.100 m
63 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 59.700 m
64 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 1,642.300 m
65 715-05226 PIPE, TYPE 5, CIRCULAR, 900 mm 2.400 m
66 715-05920 PIPE END SECTION, PRECAST CONCRETE, 750 mm 1.000 EACH
67 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
68 715-91361 PIPE, PVC, 150 mm 5.000 m
69 715-92459 PIPE END SECTION, REINSTALL 1.000 EACH
70 718-52610 AGGREGATE FOR UNDERDRAINS 341.700 m3
71 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,990.700 m2
72 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
73 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
74 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
75 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
76 720-45035 INLET, F7 1.000 EACH
77 720-45045 INLET, J10 4.000 EACH
78 720-45055 INLET, M10 1.000 EACH
79 720-45075 INLET, R13 1.000 EACH
80 720-45130 INLET, E7, MODIFIED 1.000 EACH
81 720-45145 INLET, J10, MODIFIED 5.000 EACH
82 720-45155 INLET, M10, MODIFIED 2.000 EACH
83 720-45410 MANHOLE, C4 6.000 EACH
84 720-45615 STRUCTURE, INLET, RECONSTRUCT 1.000 m
85 720-90984 MANHOLE, C2 1.000 EACH
86 720-94208 MANHOLE, C10 3.000 EACH
87 720-94847 INLET, R13, MODIFIED 2.000 EACH
88 720-95422 MANHOLE, J4 6.000 EACH
89 732-03063 TAPPING SLEEVE 1.000 EACH
90 732-04596 WATER SERVICE 1.000 EACH
91 732-04836 GATE VALVE 1.000 EACH
92 732-04837 PLUG 1.000 EACH
93 732-05538 TESTING AND DISINFECTION LUMP LUMP
94 732-06651 WATER LINE, 50 mm 3.000 m



SCHEDULE OF PAY ITEMS PAGE 18
CALL ORDER : 137 CONTRACT ID : R -27293-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ADDED TRAVEL LANES

95 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 1.000 m
96 732-91742 FIRE HYDRANT 3.000 EACH
97 732-94780 WATER SERVICE CONNECTION 1.000 EACH
98 801-02595 CONTROLLER, RESET TIMING 10.000 EACH
99 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 10,654 .000 m
100 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 27.000 EACH
101 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 82.000 m
102 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
103 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
105 801-06710 FLASHING ARROW SIGN 25.000 DAY
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07119 BARRICADE, 111-B 36.000 m
108 801-94295 SIGNAL HEAD, RELOCATE 10.000 EACH
109 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 116.400 m
110 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 15.437 m2
111 802-99045 SIGN REMOUNTING 9.000 EACH
112 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
113 805-01836 SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD IN 600.000 m
114 805-01842 HANDHOLE, SIGNAL 3.000 EACH
115 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 5.000 EACH
116 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 71.000 m
117 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
118 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
120 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
121 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
122 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
123 805-78420 DISCONNECT HANGER 4.000 EACH
124 805-78445 SIGNAL SERVICE 1.000 EACH
125 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
126 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 952.000 m
127 805-78485 SIGNAL CABLE, 5C 14GA. 130.000 m
128 805-78490 SIGNAL CABLE, 7C 14CGA. 200.000 m
129 805-78784 LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL 8.000 EACH
130 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
131 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 334.000 m
132 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
133 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
134 807-02603 LIGHT STANDARD, RELOCATE 1.000 EACH
135 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 56.000 m
136 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 148.000 m
137 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,048.000 m
138 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 410.000 m
139 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 780.000 m
140 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 305.000 m
141 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 47.000 m



SCHEDULE OF PAY ITEMS PAGE 19
137 CONTRACT ID : R -27293-A
12/17/03 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 ADDED TRAVEL LANES

142 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 78.000 m
143 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 27.000 EACH
144 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 20.000 EACH

145 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 68.000 EACH



SCHEDULE OF PAY ITEMS PAGE 20
CALL ORDER : 197 CONTRACT ID : RS-24659-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 RESURFACE (NON-3R/4R STANDARDS)

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-93741 GUARD RAIL END TREATMENT, REMOVE 7.000 EACH
5 203-02020 EXCAVATION, UNCLASSIFIED 15.000 CYS
6 303-01180 COMPACTED AGGREGATE, NO. 53 258.000 TON
7 303-07449 COMPACTED AGGREGATE, NO. 73 10,950.000 TON
8 304-07490 HMA PATCHING, TYPE B 3,343.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 19,753.780 SYS
10 401-06264 PROFILOGRAPH, HMA LUMP LUMP
11 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 12,852.000 TON
12 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 19,302.000 TON
13 402-07451 HMA, TYPE B, WEDGE AND LEVEL 7,832.000 TON
14 406-05520 ASPHALT FOR TACK COAT 98.000 TON
15 601-92948 GUARDRAIL, ADJUST HEIGHT 1,120.000 LFT
16 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
17 608-04395 AGGREGATE FOR SHOULDER DRAINS 50.000 TON
18 610-07487 HMA FOR APPROACHES, TYPE B 2,600.000 TON
19 615-06505 MONUMENT, B 61.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,668.900 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,252.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 520.000 LFT
26 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 260.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 123,251.000 LFT
28 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 49,486.000 LFT
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 33,289.000 LFT
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 165.000 LFT
31 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,085.000 EACH



SCHEDULE OF PAY ITEMS PAGE 21
CALL ORDER : 203 CONTRACT ID : RS-26385-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02271 HEADWALL, REMOVE 7.000 EACH
5 202-96133 PIPE, REMOVE 120.000 LFT
6 203-02000 EXCAVATION, COMMON 2,527.500 CYS
7 205-06932 TEMPORARY CHECK DAM, STRAW BALES 700.000 LFT
8 205-06937 TEMPORARY SILT FENCE 4,550.000 LFT
9 211-02050 B BORROW 527.500 CYS
10 304-07490 HMA PATCHING, TYPE B 1,293.200 TON
11 306-08033 MILLING, ASPHALT, 1 IN. 152,331.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 21,418.800 TON
14 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,744.900 TON
15 401-07413 QC/QA-HMA, 3, 70, BASE, 25.0 mm 2,849.900 TON
16 406-05520 ASPHALT FOR TACK COAT 67.700 TON
17 610-07487 HMA FOR APPROACHES, TYPE B 2,103.600 TON
18 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
20 621-06559 MULCHED SEEDING, R 10,158.000 SYS
21 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 170.000 LFT
22 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 135.000 LFT
23 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 196.500 LFT
24 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 8.500 LFT
25 715-46000 PIPE END SECTION, 12 IN. 10.000 EACH
26 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
27 715-46010 PIPE END SECTION, 18 IN. 3.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,715.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 56,884.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 145,080.000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 50,261.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 195.500 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH

36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH



SCHEDULE OF PAY ITEMS PAGE 22
CALL ORDER : 209 CONTRACT ID : RS-27022-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 300.000 LFT
5 211-07454 STRUCTURE BACKFILL 200.000 CYS
6 303-01180 COMPACTED AGGREGATE, NO. 53 300.000 TON
7 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
8 304-07490 HMA PATCHING, TYPE B 300.000 TON
9 306-08033 MILLING, ASPHALT, 1 IN. 98,470.000 SYS
10 401-06264 PROFILOGRAPH, HMA LUMP LUMP
11 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,124.000 TON
12 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 9,224.000 TON
13 402-07451 HMA, TYPE B, WEDGE AND LEVEL 300.000 TON
14 405-05517 ASPHALT FOR PRIME COAT 21.000 TON
15 406-05520 ASPHALT FOR TACK COAT 46.000 TON
16 601-01522 GUARDRAIL TRANSITION TYPE TGB 19.000 EACH
17 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 18.000 EACH
18 601-04123 GUARDRAIL W THRIE BEAM TRANSITION SECTION, SHOP CURVED 5.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,144.000 LFT
21 610-07487 HMA FOR APPROACHES, TYPE B 1,259.000 TON
22 616-02305 GABIONS 38.000 CYS
23 616-02320 GEOTEXTILES 56.000 SYS
24 706-91957 BRIDGE RAILING, THRIE BEAM 300.000 LFT
25 729-51875 CONCRETE, A, PATCHING 36.000 SFT
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,656.000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,828.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 420.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 76,238.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 73,938.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 17.000 LFT
34 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 950.000 EACH



SCHEDULE OF PAY ITEMS PAGE 23
CALL ORDER : 215 CONTRACT ID : RS-27071-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 202-02260 TREE, 30 IN., REMOVE 2.000 EACH
4 202-91840 FENCE, CHAIN LINK, REMOVE 310.000 LFT
5 202-93091 TREE, 15 IN., REMOVE 1.000 EACH
6 203-90014 LINEAR GRADING 3.930 STA
7 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 LFT
8 205-06937 TEMPORARY SILT FENCE 59,654.000 LFT
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,865.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 6,890.000 TON
11 304-07490 HMA PATCHING, TYPE B 1,005.000 TON
12 304-07493 WIDENING WITH HMA, TYPE B 10,297.000 TON
13 305-98794 COMPACTED AGGREGATE FOR PATCHING, O, 53 335.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 75,955.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 300.000 SYS
16 306-08043 MILLING, TRANSITION 7,705.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,058.000 TON
19 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 10,743.000 TON
20 406-05520 ASPHALT FOR TACK COAT 55.000 TON
21 603-04124 FENCE GATE, CHAIN LINK, 48 IN X 4 FT. 2.000 EACH
22 603-06045 FENCE, CHAIN LINK, 48 IN. 310.000 LFT
23 610-07487 HMA FOR APPROACHES, TYPE B 892.000 TON
24 615-06520 MONUMENT, RE-ESTABLISH 14.000 EACH
25 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 8.000 LFT
26 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 12.000 LFT
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,970.000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,985.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 802-91122 SIGN, GROUND MOUNTED, RESET 21.000 EACH
32 804-04435 DELINEATOR POST, REMOVE 2.000 EACH
33 804-06771 DELINEATOR POST, FLEXIBLE 19.000 EACH
34 807-02823 LIGHT POLE, WOOD, RELOCATE 1.000 EACH
35 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 59,654.000 LFT
37 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,031.000 LFT
38 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 46,648.000 LFT
39 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 105.000 LFT

40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 736.000 EACH



CALL ORDER

LETTING DATE :

SECTION NO. 0001

105-06845
105-07039
106-03289
110-01001
202-02241
202-02271
202-02278
202-02772
202-04089
10 202-91385
11 203-02000
12 203-02080
13 211-02050
14 211-07454
15 301-07448
16 303-07449
17 304-07490
18 304-07493
19 306-08033
20 401-06264
21 401-07327
22 401-07361
23 402-07433
24 402-07438
25 406-05520
26 601-01846
27 601-03130
28 601-06619
29 601-94689
30 601-97774
31 601-99105
32 605-06120
33 610-07487
34 615-06527
35 616-02320
36 616-06401
37 621-01004
38 621-06559
39 715-05118
40 715-05119
41 715-46000
42 715-46005
43 715-46020
44 720-44000
45 720-45205
46 720-45215
47 720-45235

©CoO~NOUA~AWNE

SCHEDULE OF PAY ITEMS

221
12/17/03 10:00 AM

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

QUALITY ASSURANCE ADJUSTMENT
MOBILIZATION AND DEMOBILIZATION
GUARDRAIL, REMOVE

HEADWALL, REMOVE

CURB, CONCRETE, REMOVE

CASTING, REMOVE

SIGN, SHEET, REMOVE

INLET, REMOVE

EXCAVATION, COMMON

LINEAR GRADING

B BORROW

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 73

HMA PATCHING, TYPE B

WIDENING WITH HMA, TYPE B

MILLING, ASPHALT, 25 mm

PROFILOGRAPH, HMA

QC/QA-HMA, 2, 70, SURFACE, 9.5 m
QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm
HVMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B

ASPHALT FOR TACK COAT

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3
GUARDRAIL TRANSITION, W THRIE BEAM, 1.905 m
GUARDRAIL, THRIE BEAM, MODIFIED
GUARDRAIL END TREATMENT, OS

GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE

GUARDRAIL, W BEAM, 1.905 m SPACING
CURB, CONCRETE

HMA FOR APPROACHES, TYPE B
MONUMENT, SECTION CORNER
GEOTEXTILES

RIPRAP, DUMPED

MOBILIZATION AND DEMOBILIZATION FOR SEEDING
MULCHED SEEDING, R

PIPE, TYPE 1, CIRCULAR, 300 mm
PIPE, TYPE 1, CIRCULAR, 375 mm
PIPE END SECTION, 300 mm

PIPE END SECTION, 375 mm

PIPE END SECTION, 600 mm

CASTING, ADJUST TO GRADE

CATCH BASIN, A2

CATCH BASIN, A8

CATCH BASIN, E7

CONTRACT ID : RS-27120-A
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SCHEDULE OF PAY ITEMS PAGE 25
CALL ORDER 221 CONTRACT ID : RS-27120-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
49 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 4.000 EACH
50 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,482.000 m
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,805.300 m
52 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-99058 SHEET SIGN, INSTALL 32.000 EACH
55 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 487.800 m
56 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 125.000 m
57 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 36,049.000 m
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 2,651.000 m
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 20,208.000 m
60 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 33.000 m
61 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,161.000 EACH



SCHEDULE OF PAY ITEMS PAGE 26
CALL ORDER T 227 CONTRACT ID : RS-27125-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 202-02241 GUARDRAIL, REMOVE 87.500 LFT
4 202-02928 CATCH BASIN, REMOVE 1.000 EACH
5 202-93741 GUARD RAIL END TREATMENT, REMOVE 29.000 EACH
6 202-96133 PIPE, REMOVE 4.000 LFT
7 203-02070 BORROW 860.000 CYS
8 203-02080 LINEAR GRADING 00.500 MILE
9 211-07454 STRUCTURE BACKFILL 1.000 CYS
10 303-07449 COMPACTED AGGREGATE, NO. 73 3,700.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 207,929.000 SYS
12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 15,800.000 TON
13 406-05520 ASPHALT FOR TACK COAT 53.000 TON
14 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 2.000 EACH
15 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
16 601-93346 GUARD RAIL CONNECTOR, AS 4.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 31.000 EACH
18 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
19 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 412.500 LFT
20 610-07487 HMA FOR APPROACHES, TYPE B 875.000 TON
21 615-06520 MONUMENT, RE-ESTABLISH 5.000 EACH
22 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
23 619-91919 JOINT AND CRACK CLEANING AND SEALING 1,600.000 LFT
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING, R 1,600.000 SYS
26 715-01662 PIPE CLEANING, 12 IN TO 48 IN DIA 144 .000 LFT
27 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 6.000 LFT
28 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,700.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,700.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 232,200.000 LFT
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 19,380.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 38,768.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 70.000 LFT
37 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 50.000 LFT
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,064.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,064.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27
CALL ORDER : 233 CONTRACT ID : RS-27154-A
LETTING DATE : 12/17/03 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 1,300.000 LFT
6 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 23.000 EACH
8 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
9 303-07449 COMPACTED AGGREGATE, NO. 73 2,500.000 TON
10 304-07491 HMA PATCHING, TYPE C 500.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 191,937.000 SYS
12 306-08043 MILLING, TRANSITION 2,234.000 SYS
13 401-06264 PROFILOGRAPH, HMA LUMP LUMP
14 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 6,160.000 TON
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 14,413.000 TON
16 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 12,558.000 TON
17 402-07452 HMA, TYPE C, WEDGE AND LEVEL 500.000 TON
18 406-05520 ASPHALT FOR TACK COAT 100.000 TON
19 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 5.000 EACH
20 601-05999 CURVED TERMINAL END 1.000 EACH
21 601-06035 GUARDRAIL, RESET 5,697.000 LFT
22 601-92948 GUARDRAIL, ADJUST HEIGHT 11,333.000 LFT
23 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
24 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,025.000 LFT
26 605-05523 CURB, HMA 5,697.000 LFT
27 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
28 610-05527 HMA FOR APPROACHES 917.000 TON
29 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,404.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,636.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,880.000 LFT
36 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,080.000 LFT
37 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 4.000 EACH
38 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 363.000 LFT
39 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,450.000 LFT
40 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,450.000 LFT
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 15,051.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 72,144 .000 LFT
43 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,665.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 65,082.000 LFT
45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 350.000 LFT
46 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH

47 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH



SCHEDULE OF PAY ITEMS PAGE 28
233 CONTRACT ID : RS-27154-A
12/17/03 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 ASPHALT RESURFACE

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 863.000 EACH






